

Republic of the Philippines
Department of Science and Technology
PHILIPPINE TEXTILE RESEARCH INSTITUTE
General Santos Avenue, Bicutan, Taguig City
Telefax No. 8371325/8372071 to 80 loc 2366
URL: <http://www/ptri.dost.gov.ph>
E-mail: ptri@dost.gov.ph

SUPPLEMENTAL/BID BULLETIN

ADDENDUM No. 1

This addendum No. 1 is issued to modify or amend items in the Bid Documents. This shall form an integral part of the Bidding Documents for the procurement of One (1) Lot Expansion of Long Staple Processing Pilot Plant Area, Phase II; One (1) Lot Upgrading of the PTRI's Technology Business Incubation (TBI), Phase II and One (1) Lot Repair and Renovation of PTRI Administration and Laboratory, Phase VIII.

A. Invitation to Bid (ITB):

2. Completion of Work for One (1) Lot Repair and Renovation of PTRI Administration and Laboratory, Phase VIII change to 150 Calendar Days instead of 120 Calendar Days
4. The Approved Budget for the Contract (ABC) will be for 1 lot Php3,000,000.00; 1 lot Php2,000,000.00 and 1 lot Php5,705,000.00 instead of Php10,705,000.00
A complete set of Bidding Documents in soft copy contained in a CD may be purchased by interested Bidders from the BAC Secretariat upon payment of:
Breakdown as follows:
Lot 1 - Php3,000.00
Lot 2 - Php2,000.00
Lot 3 - Php5,705.00

B. Technical Components:

Bill of Quantities :

Item 6.2 Roof Replacement change to Roofing

C. Additional Requirement:

Winning contractor to submit - As Built Plan upon completion of the Project.

For guidance and information of all concerned.


CORAZON I. TAPULGO
BAC Chairperson

Received by the bidder: _____

Date: _____