Department of Science and Technology
PHILIPPINE TEXTILE RESEARCH INSTITUTE
APPROVED AGENCY ESTIMATE (AAE)

TITLE : **NATURAL FIBER PROCESSING CENTER GENERAL ELECTRICAL WORKS**
LOCATION : PTRI, Bicutan, Taguig City
DURATION : **30 Calendar Days**

SCOPE OF WORKS : BILL OF QUANTITIES (Breakdown)

Item			Description	Unit	Qty	Material		Labor	Total Amount
						Unit Cost	Total Cost	Total Cost	
A									
	1.0	**Electrical Works (Power Supply, Line and Wiring Works)**							
		A.	Mobilization and Demobilization	lot	1				
		B.	NFPC Electrical As-built plan	lot	1				
		C.	Panelboards and ECBs						
			Main Distribution Panel (750KVA, 4000AT 3Phase) (ACB)	assy	1				
			Branches: 1 -2000 AT/2500 AF, 3P						
			3- space						
			500mm^2 THHN (R.Y.B.)	lm	240				
			500mm^2 THHN (G)	lm	240				
		D.	Terminal Lugs 500mm^2	lot	1				