

PURCHASE ORDER
PHILIPPINE TEXTILE RESEARCH INSTITUTE
 Agency / Procuring Entity

Supplier :	GOLDEN BAT (Far East) Inc	PO No.	1502-072
Address :	52 Sct. O M Alcaraz cor. D Tuazon Quezon City	Date	02/23/2015
e-mail Address :	<u>www.goldenbat.ph</u>	Mode of Procurement	Shopping
Tel. No. :	F742-2368 731-9745 731-9746	PR No.	: 1501-003 01/08/2015

Gentlemen: Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery: **PTRI Bldg. Bicutan Taguig City** Delivery Term: **75/90 gov't working days after receipt of P.O**
 Date of Delivery: Payment Term:

Stock No	Unit	Description	Qty	Unit Cost	Amount
1	lot	Apparent Opening Size Tester MI GE-1005 Dry Sieve Test Apparatus (Apparent Opening Size-AOS) Sieve shaker table top type with timer 20 cm (8") dia brass frame with clamp 2 sets of beads included (0.85mm, 0.425mm, 0.25mm, 0.18mm, 0.15mm, 0.075mm) With a receiver and a lid Dry Sieve Test Apparatus In accordance to ASTM D 4751 Includes Top Loading Balance, Shimadzu UX8200S Specifications: Capacity: 8,200 g Readability/Repeatability: <0.08 g Linearity: +0.1 g With built-in calibration weight (Internal calibration) Backlight LCD display can be clearly read in darkest of environments Acrylic draft shield On site calibration by Philippine Geo Analytics w/c is PAO accredited that conform to PNS ISO/IEC 17025:2005 One year warranty on parts and service Installation, commissioning and training of all testing personnel (with training certificate) With two years annual Preventive Maintenance (once a year)	1	409,238.00	409,238.00

MAY S. RICO
 ENGR. MAY S. RICO
 Project Leader

Fund Source Modernization of Geosynthetic Testing Services

Four hundred nine thousand two hundred thirty eight pesos only Php 409,238.00

(Total Amount in Words) In case of failure to make full delivery within the time specified above, a penalty of one-tenth (1/10) of 1% for every day of delay shall be imposed

Conforms:

FRANCIA BARTOLINA
 Signature over printed name of Supplier

MARCH 2 2015
 Date

Celia B. Elumba
 CELIA B. ELUMBA

Director IV

02 March 2015
 Date

Funds Available:

Nelson B. Launio
 NELSON B. LAUNIO
 Accountant III

Oblig No. N-02-007

Amount 409,238

M&T TRUST MODERNIZATION OF GEOSYNTHETIC